JUSTIFICATION STATEMENT FOR CONTRACT AWARD

Weber State University
Emergency Generator for the Technology Education Building
DFCM Project No. 02280810

The selection committee authorizes DFCM to contract with Kitmund Electric for the
emergency generator project at Weber State University. Their favorable cost submittal
and early project completion date were the considerations for this project award.
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VBS Selection Final Scoring Matrix

Weber State University - Emergency Generator for the Technology Education Building
DFCM Project No. 02280810
12 February 2003

Selection Criteria T E C

Past Performance Rating 5 4 4 5 4 4 5 4 5
Strength of Team 4 4 5 5 5 5 5 5 5
Schedule 4 4 5 5 5 4 5 5[ 4.5
Project Management Approach 5 5 5 5 5 4 4 5 5

Scheduling of Power Outages for Removal and
Installation of Equipment 5 4 5 5 4 5 5 5 5

Coordination of Ventilation and Exhaust for the
New Generator 4 5 5 5 5 5 4 51 4.5

Coordination of Removal of Existing Generator
with New Equipment Availability 5 4 4 5 5 4 5 4 5

The Degree to Which Control Wiring for Transfer
Switches and All Auxiliary Equipment Functions
Properly when Placed in Service 5 5 5 5 4 4 4 4 5




DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

PROPOSALS COVERING: DATE: February 6, 2003

EMERGENCY GENERATOR AT TECH ED BLDG
WEBER STATE UNIVERSITY

OGDEN, UTAH
DFCM Project No: 02280810
Construction Budget: $180,000
BID | ADD BASE ALTERNATE ALTERNATE | ALTERNATE | SUBLIST COMPL
CONTRACTOR SEC | REC BID (Bypass Isolation | (150 AMP ATS | (150 AMP ATS RECD TIME
in 1600 AMP without bypass with bypass
transfer switch) isolation) isolation)
T BB 1,2 $178,600 $32,163 $2,974 $7,980 Yes 120 days
E BB 1,2 183,000 (21,000) (4,000) 11,000 Yes 5/31/03
C BB 1,2 165,000 23,251 * 4,228 4,264 * Yes 120 days
H BB 1,2 179,422 33,092 9,494 2,381 Yes 135 days

* NOTE: Taylor Electric included the following statement on his bid - “If one or both of alternates #1 and #3
are accepted an additional adder of $1,754 must be added to cover costs of changing generator supplier.”

I hereby certify this to be a true and exact

tabulation of proposals received for the above named

project on February 6, 2003 at 3:30 p.m.

Susan L. Smith
Contract Coordinator




